



Mandate

The Bureau of Quarantine (BQ) under the Department of Health (DOH) with the category 1a first-class line bureau shall use a nationwide scope of action and operational assistance in accord with the International Health Regulations (IHR) of the World Health Organization (WHO).

The Bureau is authorized to promulgate rules and regulations, apprehension, detention, as well as necessary to prevent the introduction, dissemination or spread of "pathogenic organisms" originating from foreign countries into the Philippines.

Inspection and Functions of the Bureau

The examination of ports of entry and exit in the Philippines of incoming and outgoing vessels and aircraft.

The necessary surveillance over their sanitary conditions, as well as over their cargoes, passengers, crews, and all persons effects, and

The issuance of quarantine certificates, bills of health, or other equivalent documents shall be issued as and be conducted by the Bureau.

This Bureau shall have authority over incoming and outgoing vessels both domestic and foreign, including those of the arms and navy, their wharves and anchorage, and over airports and airports, so far as it is necessary for the proper enforcement of the provisions of this Act.

Republic of the Philippines
Bureau of Quarantine
Department of Health

NOTICE TO PROCEED

July 01, 2022

ANICETO D. FERNANDEZ III
FIRST MAKEEN CONSTRUCTION
Monet Building, Libra cor Capricorn Streets,
Carmel V, Tandang Sora, Quezon City
Contact No. 0918-6711887
Email Address: fmcc.construction@gmail.com

Dear Mr. Fernandez III,

This is to inform you that your bid as a result of Negotiated Procurement through **Small Value Procurement** for the Construction of BOQ Office at Kalibo International Airport under NP-SVP- 2022-26 has been approved. **You may now proceed with the services listed in the Contract Agreement.**

Services should be completed within the specified **Schedule of Requirements** upon receipt of this approved **Notice.**

Enclosed is the original Contract Agreement **for your ready reference** in the execution of this transaction.

Very truly yours,

Ferdinand S. Salcedo, MD, MPH, CESO IV
Director IV

Conforme:

ANICETO D. FERNANDEZ III
Printed Name and Signature of Representative
Name of the Representative of the Bidder:
Date: July 01, 2022

Contract Agreement

THIS AGREEMENT made this **JUL 07 2022** day of _____ between BUREAU OF QUARANTINE, 25TH A.C. DELGADO STREETS, PORT AREA, MANILA (hereinafter called the "Entity") and FIRST MAKEEN CONSTRUCTION, 3/F MONET BLDG., LIBRA COR. CAPRICORN STS., CARMEL V. TANDANG SORA, QUEZON CITY (hereinafter called the "Contractor").

WHEREAS the Entity is desirous that the Contractor executes CONSTRUCTION OF BOQ OFFICE AT KALIBO INTERNATIONAL AIRPORT under NP-SVP-2022-26 (hereinafter called "the Works") and the Entity has accepted the Bid for PHP 726,500.00, SEVEN HUNDRED TWENTY SIX THOUSAND FIVE HUNDRED PESOS ONLY by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW, THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents shall be attached, deemed to form, and be read and construed as an integral part of this Agreement, to wit:
 - (a) *Request for Quotation*
 - (b) *Price Schedule;*
 - (c) *Schedule of Requirements;*
 - (d) *Eligibility requirements, documents, and/or statements;*
 - (e) *Notice of Award of Contract and the Bidders conform thereto;*
 - (f) *Other contract documents that may be required by existing laws and/or the Entity.*
3. In consideration of the payments to be made by the Entity to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Entity to execute and complete the Works and remedy any defects therein in conformity with the provisions of this Contract in all respects.
4. The Entity hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying of defects wherein, the Contract Price or such other sum as may become payable under the provisions of this Contract at the times and in the manner prescribed by this Contract.

Witness:

MR. MARC JOSEPH C. EBDANI
Accountant III

Witness:

MR. CESAR L. CUNANAN JR.
Admin. Officer

FERDINAND S. SALCEDO, MD, MPH, CESO IV
Director/W

ENGR. ANICETO D. FERNANDEZ III
Proprietor

IN WITNESS whereof the parties hereto have caused this Agreement to be executed the day and year first before written.


FERDINAND S. SALCEDO MD, MPH, CESO IV
Director IV


ENGR. ANICETO D. FERNANDEZ III
Proprietor

Witnesses:


MR. CESAR L. CUNANAN JR.
Admin. Officer


MR. MARC JOSEPH C. EBDANI
Accountant III

REPUBLIC OF THE PHILIPPINES)
CITY OF MANILA) S.S

-----x


ACKNOWLEDGEMENT

BEFORE ME, as the Notary Public for an and within the City of Manila, personally appeared **DR. FERDINAND S. SALCEDO, Director IV**, representing the **REPUBLIC OF THE PHILIPPINES, (Bureau of Quarantine)**, known to me by the same person who executed the foregoing AGREEMENT and acknowledged to me that the same is his true act and deed for and in behalf of the party he presented.

This instrument consists of two (2) pages, including this page on which this acknowledgment is written, as well as the separate page on the acknowledgment of the representative of **FIRST MAKEEN CONSTRUCTION**, duly signed by the contracting parties and their witness on the left margin of the other page.

IN WITNESS WHEREOF I have hereunto affixed my signature and official seal this _____ day of **JUL 07 2022** 2022 at the City of Manila, Philippines.

Doc. No. 793
Page No. 160
Book No. 2572
Series of 2022


ATTY. ROGELIO J. BOLIVAR
NOTARY PUBLIC
Commission No Adm Matter No NP 204 (2021-2022)
IBP O.R. No 132134 MD 2021 & IBP O.R No 133076 MD 2022
PTR O.R. No 2463255 D 1/03/2022 Roli No 33832 TIN# 129-871-009
MCLE EXTENSION APRIL 15, 2022 UP TO APRIL 14, 2023 AS PER S.C. EN BANG B.M. NO. 1581
Address: 31-F Harvard St., Cubao, Q.C.